STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 39

NUMBER OF BI DDERS 8
PROGRAM ELEMENTS

09/ 03/ 03
04- 291004
04- SF-101-4.7/5.1

D SUMMARY

IN THE CI TY AND COUNTY OF

SAN FRANCI SCO FROM SOUTH VAN NESS
AVENUE TO MARKET STREET ON THE
CENTRAL FREEWAY

W DEN CENTRAL FREEWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%

FUND TOTAL HA23

ENG NEERS EST

RAS

Bl D TOTAL

25,534,794. 25
375 DAYS X 15000

31, 159, 794. 25
27,152, 004. 00
320 DAYS X 15000

31, 952, 004. 00
27,208, 307. 00
357 DAYS X 15000

32, 563, 307. 00
25, 859, 210. 00
460 DAYS X 15000

32,759, 210. 00
25, 626, 403. 00
480 DAYS X 15000

32, 826, 403. 00

25,970, 000
23, 316, 000. 00

Bl DDER | D

AMOUNT OVER 2,218, 794. 25

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 05/ 03
CONTRACT CCDE 'A '
139 CONTRACT | TEMS

FEDERAL AlD ACNH QLO1- (049)E

TOTAL NUMBER OF WORKI NG DAYS 375

PERCENT OVER EST 9.52

( NAVE/ ADDRESS/ LOCATI ON)

PROVEN MANAGEMENT | NC

501 CESAR CHAVEZ BLVD STE 204E
SAN FRANCI SCO CA 94124

SHI MM CK CONSTRUCTI ON COVPANY
IZTgOO CLAW TER ROAD

HAYWARD CA 94545

TUTOR SALI BA CORPORATI ON
15901 OLDEN STREET

SYLMAR CA 91342

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT

SAN RAMON CA 94583

BALFOUR BEATTY CONSTRUCTI ON
IO\INCE: HARBOR CENTER SUI TE 350

SUISUN CI TY CA 94585

FAX

FAX

FAX

FAX

FAX

415 642- 3366
00749370
415 642-3361

510 293-1100
00594575
510 293-1110

818 362-8391
00426538
818 364-8128

925 552- 8250
00732283
925 552- 8254

707 427-8900
00664318
707 427-8901



04-291004
04- SF-101-4
09/ 03/ 03

25, 615, 268. 20
485 DAYS X 15000

32, 890, 268. 20
27,319, 271. 00
490 DAYS X 15000

34, 669, 271. 00
28,738, 150. 12
525 DAYS X 15000

36, 613, 150. 12

C C MYERS | NC

P O BOX 2948

RANCHO CORDOVA CA 95741-2948
AVERI CAN CI VI L CONSTRUCTCORS
VEEST COAST | NC

3701 MALLARD DR

BENI CI A CA 94510

M TCHELL ENG NEERI NG

PI ER 26 THE EMBARCADERO

SAN FRANCI SCO CA 94105

916 635-9370
00331359
FAX 916 635-1527

707 746-8028
00526319
FAX 707 746-0936

415 227-1040
00754676
FAX 415 227-1046

Bl D245
PAGE 2
09/ 05/ 03



04- 291004
04- SF- 101- 4
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/ 05/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ADAMS AND SM TH
CREM UT

AVAR
CAMPBELL CA

BAY AREA REBAR
NAPA CA

JEFFCO PAI NTI NG
VALLEJO CA

MBI
LI VERMORE CA

MALCOLM DRI LLI NG
HAYWARD CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

R AND W CONCRETE
SAN FRANCI SCO CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

STRUCTURAL STEEL

PRESTRESSI NG

REI NFORCI NG STEEL

COATI NGS AND PAI NTI NG

CONCRETE BARRI ERS

CAST I N DRI LLED HOLE

ELECTRI CAL

SI TE AND M SCELLANECQUS CONCRETE

LANDSCAPI NG AND | RRI GATI ON



04- 291004
04- SF- 101- 4
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

09/ 05/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ADAMS AND SM TH
CREM UT

ANDERSON DRI LLI NG
SAN DI EGO CA

HARRI S SALI NAS
LI VERMORE CA

JEFFCO PAI NTI NG
VALLEJO CA

KWAN WO | RONWORKS
SAN FRANCI SCO CA

MORI SCLI  CONSTRUCT! ON
LI VERMORE CA

VARGAS AND ESQUI VEL
SAN FRANCI SCO CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

STRUCTURAL STEEL

CAST I N DRI LLED HOLE PI LES

REBAR

PAI NTI NG

FENCI NG

ELECTRI CAL

FLATWORK AND PAVI NG

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A AND B CONSTRUCTI ON
SAN FRANCI SCO CA

ABSL
HAYWARD CA

CONTI NUED ON NEXT PAGE

UTI LI TI ES

COLD PLANE ASHPALT CONCRETE PAVEMENT



04- 291004
04- SF- 101- 4
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
09/ 05/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ANDERSON DRI LLI NG
LAKESI DE CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

HARDI NG CONSTRUCTI ON | NC
CAKLAND CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

JEFFCO PAI NTI NG
VALLEJO CA

KZ TILE
SAN FRANCI SCO CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

MUNI CON CONSULTANTS
SAN FRANCI SCO CA

QUALI TY FENCE
PARAMOUNT CA

S AND S TRUCKI NG
OAKLAND CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

CONTI NUED ON NEXT PAGE

CAST I N DRILL HOLE ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

M NOR CONCRETE

REI NFORCI NG BAR

STRUCTURAL STEEL PAI NTI NG

SPECI AL PAVERS

ELECTRI CAL

VI BRATI ON MONI TORI NG AND SURVEY EXI STI NG FACI LI TY

FENCI NG

AGGERGATE SUPPLY AND TRUCKI NG

CONSTRUCTI ON AREA SI GNS



04- 291004
04- SF- 101- 4
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

09/ 05/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

THOVAS AND PRATT
Pl NOLE CA

WASTE MANAGEMENT
KETTLEVAN CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

SEVER SURVEY AND M SCELLANEQUS TRAFFI C CONTROL

HAUL AND DI SPOSE HAZMAT MATERI AL

LANDSCAPE AND | RRI GATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ADAMS AND SM TH
OREM UT

AZI MUTH PAVEMENT MARKI NG
SAN MATEO CA

GH LOTTI I NC
SAN RAFAEL CA

HARRI S SALI NAS
LI VERMORE CA

JEFFCO PAI NTI NG
LI VERMORE CA

MBI
LI VERMORE CA

MALCOLM DRI LLI NG
SQUTH SAN FRANCI SCO CA

CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL

STRI PI NG

PAVI NG

REBAR

PAI NTI NG

BARRI ER

DRI LLI NG



04-291004 Bl D245

04- SF-101-4 PAGE 7

09/ 03/ 03 09/ 05/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 MORI SOLI  CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA

R AND W CONCRETE FLATWORK
SAN MATEO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ADAMS AND SM TH STRUCTURAL STEEL
CREM UT
ANDERSON DRI LLI NG CAST I N DRI LLED HOLE SHAFTS
LAKESI DE CA
ENVI RO SURVEY TRUCKI NG AND DI SPOSAL
SAN FRANCI SCO CA
HARRI' S SALI NAS REI NFORCI NG STEEL
LI VERMORE CA
JEFFCO PAI NTI NG PAI NTI NG
VALLEJO CA
MORI SCLI  CONSTRUCTI ON | NC ELECTRI CAL
LI VERMORE CA
OLI VEI RA FENCE FENCI NG
SANTA CLARA CA
STATEW DE SAFETY AND SI GNS SI GNI NG
FAI RFI ELD CA

CONTI NUED ON NEXT PAGE



04- 291004
04- SF- 101- 4
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

09/ 05/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

VARGAS AND ESQUI VEL
SAN FRANCI SCO CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

PAVI NG GRADI NG AND SI TE CONCRETE

LANDSCAPE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ANDERSON DRI LLI NG
LAKESI DE CA

AZ|I MJTH PAVI NG AND NMARKI NG
SAN MATEO CA

BAY CI TI ES PAVI NG AND GRADI NG
RI CHMOND CA

BAY CI TI ES PAVI NG AND GRADI NG
RI CHMOND CA

C T M CONSTRUCTI ON
RANCHO CCRDOVA CA

CHRI STI E CONSTRUCTI ON
RI CHMOND CA

DS
LONG BEACH CA

FARWEST SAFETY
LODI CA

CONTI NUED ON NEXT PAGE

CAST IN DRI LLED HOLE PI LE

STRI PI NG AND MARKI NG

ROAD AND STRUCTURE EXCAVATI ON AND ASPHALT CONCRETE PAVI NG

UNDERGROUND PI PE

CONCRETE BARRI ERS

STRUCTURAL STEEL

POST TENSI ON

CONSTRUCTI ON AREA SI GNS



04- 291004
04- SF- 101- 4
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

09/ 05/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FRANK MEDI NA
CROVI LLE CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

MBI
LI VERMORE CA

MORI SCLI  CONSTRUCT! ON
LI VERMORE CA

OLI VEI RA FENCE
SANTA CLARA CA

R AND B PROTECTI VE
LI NDEN CA

WATKI N AND BORTCLUSSI | NC
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

ROADSI DE SI GNS AND FLAT NMASONRY

REBAR

SI GN STRUCTURES AND CRASH CUSHI ONS

ELECTRI CAL

FENCI NG

PAI NTI NG

LANDSCAPE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED ON NEXT PAGE

FENCI NG

STRI PI NG

TRAFFI C CONTROL



04- 291004
04- SF- 101- 4
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 10

09/ 05/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BECHO
SALT LAKE CITY UT

C T M CONSTRUCTI ON
RANCHO CCRDOVA CA

GH LOTTI
SAN RAFAEL CA

HARRI S SALI NAS
LI VERMORE CA

JEFFCO PAI NTI NG
VALLEJO CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

RMP
SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS

UNDERGROUND

CAST I N DRI LLED HOLE

CONCRETE BARRI ER

ASPHALT CONCRETE PAVI NG

REBAR

PAI NTI NG

ELECTRI CAL

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ADAMS AND SM TH
CREM UT

ANDERSON DRI LLI NG
LAKESI DE CA

CONTI NUED ON NEXT PAGE

STRUCTURAL STEEL

CAST I N DRI LLED HOLE PI LES AND DRI LLI NG



04- 291004
04- SF- 101- 4
09/ 03/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 11

09/ 05/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

C M C TRAFFIC
DYW DAG SYSTEMS
LONG BEACH CA

HARRI S SALI NAS
LI VERMORE CA

JEFFEO PAI NTI NG
VALLEJO CA

M TCHELL ENG NEERI NG
SAN FRANCI SCO CA

MORI SCLI  CONSTRUCT! ON
LI VERMORE CA

WATKI NS AND BORTCLUSSI
SAN RAFAEL CA

TRAFFI C CONTROL

PRESTRESSI NG

REBAR

PAI NTI NG

STRUCTURAL AND CONCRETE WORK

ELECTRI CAL

LANDSCAPI NG



04-291004 Bl D245

04- SF-101-4 CONTRACT PROPOSAL OF LOW BI DDER PAGE 12
09/ 03/ 03 09/ 05/ 03
| TEM | TEM UNI T OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT

1 031708 LEAD COVPLI ANCE PLAN LS LUWP SUM 10, 000. 00* 10, 000. 00

(REMOVE YELLOW TRAFFI C STRI PE)

2 (S) 031709 PHOTO SURVEY OF EXI STI NG FACI LI TI ES LS LUWP SUM 100, 000. 00* 100, 000. 00

3 (S) 031710 SEVER VI DEO SURVEY LS LUMP SUM 50, 000. 00* 50, 000. 00

4 (S) 031711 VI BRATI ON MONI TORI NG LS LUWP SUM 100, 000. 00* 100, 000. 00

5 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 20, 000. 00* 20, 000. 00

6 070018 TI ME- RELATED OVERHEAD LS LUWP SUM 1, 600, 000. 00* 1, 600, 000. 00

7 071322 TEMPORARY FENCE (TYPE CL-1.8) M 1,180 70. 00 82, 600. 00

8 074019 PREPARE STORM WATER POLLUTI ON LS LUWP SUM 50, 000. 00* 50, 000. 00

PREVENTI ON PLAN

9 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 50, 000. 00* 50, 000. 00
10 031712 DEWATERI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
11 (S) 074026 TEMPORARY MULCH VB 210 12. 00 2,520. 00
12 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 40 1, 000. 00 40, 000. 00
13 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 10 1, 000. 00 10, 000. 00
14 074034 TEMPORARY COVER (%24 150 40. 00 6, 000. 00
15 031713 TEMPORARY DRAI NACGE | NLET PROTECTI ON EA 4 300. 00 1, 200. 00
16 049506 BRI DGE CONSTRUCTI ON SURVEYI NG LS LUMP SUM 60, 000. 00* 60, 000. 00
17 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 30, 000. 00* 30, 000. 00
18 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 250, 000. 00* 250, 000. 00
19 (S) 120116 TYPE 11 BARRI CADE EA 19 50. 00 950. 00
20 (S) 120120 TYPE 111 BARRI CADE EA 65 60. 00 3, 900. 00
21 120140 BARRI CADE (LEFT | N PLACE) EA 4 200. 00 800. 00
22 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) %4 59 30. 00 1, 770. 00
23 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 5,610 4.00 22,440.00
24 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 29 25.00 725. 00
25 (S) 120182 PORTABLE DELI NEATOR EA 410 50. 00 20, 500. 00
26 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 10 5.00 50. 00
27 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 20, 000. 00 40, 000. 00
28 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 880 70. 00 61, 600. 00
29 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 110 250. 00 27,500. 00
30 (S) 031714 TEMPORARY CRASH CUSHI ON ( QUADGUARD) EA 1 12, 000. 00 12, 000. 00
31 150206 ABANDON CULVERT EA 14 1, 000. 00 14, 000. 00
32 150221 ABANDON | NLET EA 1 1, 000. 00 1, 000. 00
33 150605 REMOVE FENCE M 90 25.00 2,250. 00
34 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,220 3.00 6, 660. 00
35 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 980 7.00 6, 860. 00

STRI PE



04-291004 Bl D245

04- SF-101- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
09/ 03/ 03 09/ 05/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

36 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 7 30. 00 210. 00
37 150722 REMOVE PAVEMENT MARKER EA 650 2.00 1, 300. 00
38 150730 REMOVE CHANNELI ZERS EA 22 5. 00 110. 00
39 150742 REMOVE ROADSI DE S| GN EA 2 200. 00 400. 00
40 150764 REMOVE S| GN OVERLAY EA 2 500. 00 1, 000. 00
41 150805 REMOVE CULVERT M 39 100. 00 3, 900. 00
42 150820 REMOVE | NLET EA 3 1, 000. 00 3, 000. 00
43 150826 REMOVE MANHOLE EA 2 2, 000. 00 4, 000. 00
44 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 350 200. 00 70, 000. 00
45 150860 REMOVE BASE AND SURFACI NG VB 420 200. 00 84, 000. 00
46 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 270 60. 00 16, 200. 00
47 152432 ADJUST MANHOLE EA 1 1, 000. 00 1, 000. 00
48 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 6, 730 10. 00 67, 300. 00
49 153210 REMOVE CONCRETE VB 450 200. 00 90, 000. 00
50 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 55 60. 00 3, 300. 00
51 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 350. 00 350. 00
52 (S) 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 195, 600. 00* 195, 600. 00
53 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
54 031715 ROADWAY EXCAVATI ON ( HAZARDOUS) VB 410 75. 00 30, 750. 00
55 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 20 70. 00 1, 400. 00
56 (F) 049496 STRUCTURE EXCAVATI ON, (BRI DGE), TYPE H VB 1,130 70. 00 79, 100. 00
57 (F) 049497 STRUCTURE EXCAVATI ON, ( RETAI NI NG WALL) VB 870 70. 00 60, 900. 00

TYPE H
58 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) MB 1, 200 70. 00 84, 000. 00
59 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 350 70. 00 94, 500. 00
60 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 90 50. 00 4, 500. 00
WALL)

61 198001 | MPORTED BORROW MB 4,870 20. 00 97, 400. 00
62 (S) 200001 HI GHMAY PLANTI NG LS LUMP SUM 60, 000. 00* 60, 000. 00
63 (S) 203021 FI BER ROLLS M 66 15. 00 990. 00
64 (S) 031732 DRAI N | NLET PROTECTI ON EA 1 1, 000. 00 1, 000. 00
65 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 000. 00* 10, 000. 00
66 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00
67 (S) 208304 WATER METER EA 2 35, 000. 00 70, 000. 00
68 250401 CLASS 4 AGGREGATE SUBBASE VB 620 100. 00 62, 000. 00
69 (F) 260201 CLASS 2 AGGREGATE BASE VB 340 100. 00 34, 000. 00
70 260301 CLASS 3 AGGREGATE BASE VB 820 100. 00 82, 000. 00
71 270065 ASPHALTI C EMULSI ON ( CURI NG SEAL) TONN 1.2 2, 000. 00 2, 400. 00



04- 291004 Bl D245
04- SF- 101- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
09/ 03/ 03 09/ 05/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

72 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,780 80. 00 142, 400. 00

73 405030 PORTLAND CEMENT CONCRETE BASE VB 210 200. 00 42, 000. 00

74 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 630 2, 500. 00 1, 575, 000. 00
Pl LI NG

75 (S) 049498 1.8 M CAST-IN-DRI LL HOLE CONCRETE PI LI NG M 9 2, 000. 00 18, 000. 00
(ROCK SOCKET)

76 (S) 490669 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 170 3, 500. 00 595, 000. 00
Pl LI NG

77 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 90, 000. 00* 90, 000. 00

78 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 162 875. 00 141, 750. 00

79 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 3, 020 875. 00 2,642, 500. 00

80 (F) 049499 STRUCTURAL CONCRETE, BRI DGE ( COLORED) VB 1, 615 875. 00 1,413, 125. 00

81 (F) 049500 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 154 875. 00 134, 750. 00
FOOTI NG

82 (F) 049501 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 392 875. 00 343, 000. 00
( COLORED)

83 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 67 700. 00 46, 900. 00
(TYPE N)

84 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 17 500. 00 8, 500. 00

85 510522 M NOR CONCRETE (Pl PE COVER) VB 55 300. 00 16, 500. 00

86 (F) 049502 ARCHI TECTURAL FI NI SH ( EXPOSED AGGREGATE) MR 1,127 120. 00 135, 240. 00

87 (F) 049503 ARCH TECTURAL TREATNMENT M2 740 50. 00 37, 000. 00
( RANDOM CUT STONE)

88 (F) 515020 REFI NI SH BRI DGE DECK M2 39 100. 00 3, 900. 00

89 (S) 518050 PTFE BEARI NG EA 14 2, 000. 00 28, 000. 00

90 (S) 518051 PTFE SPHERI CAL BEARI NG EA 28 2. 000. 00 56, 000. 00

91 (S) 519120 JONT SEAL (MR 15 MV) M 27 10. 00 270. 00

92 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 MV) M 27 110. 00 2,970. 00

93 (S) 049504 SEI SM C JO NT ASSEMBLY M 27 6, 000. 00 162, 000. 00
(MR>100 MV)

94 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 1,347,000 1.20 1, 616, 400. 00

95 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 22, 900 1. 80 41, 220. 00

96 (F) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 2,610, 000 2. 40 6, 264, 000. 00

97 (SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 2,610, 000 .50 1, 305, 000. 00

98 562004 METAL (RAIL MOUNTED SI GN) KG 1, 100 5. 00 5, 500. 00

99 566011 ROADSI DE SI GN - ONE POST EA 11 6. 75 74. 25

100 566012 ROADSI DE SI GN - TWD POST EA 3 600. 00 1, 800. 00

101 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE EA 12 300. 00 3. 600. 00



04-291004 Bl D245

04- SF- 101- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
09/ 03/ 03 09/ 05/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
102 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUVP SUM 700, 000. 00* 700, 000. 00
103 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 13 100. 00 1, 300. 00
104 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
105 620904 300 MM ALTERNATI VE Pl PE CULVERT M 97 200. 00 19, 400. 00
106 681140 80 MM PLASTI C PI PE M 14 200. 00 2.800. 00

( APPROACH SLAB DRAI N OUTLET)
107 031716 150 MM WELDED STEEL PI PE (3.4 MM THI CK) M 61 200. 00 12, 200. 00
108 031717 250 MM VI TRI FI ED CLAY PI PE M 57 200. 00 11, 400. 00
109 031718 300 MM WELDED VI TRI FI ED CLAY PI PE M 48 200. 00 9. 600. 00
110 031719 450 MM VELDED VI TR FI ED CLAY PI PE M 42 200. 00 8. 400. 00
111 031720 600 MM WELDED STEEL PIPE (3.4 MV THI CK) M 36 300. 00 10, 800. 00
112 031721 SAN FRANCI SCO MANHOLE EA 8 6, 000. 00 48, 000. 00
113 031722 SAN FRANCI SCO CATCH BASI N EA 4 6, 000. 00 24, 000. 00
114 031723 GRANI TE CURB M 75 350. 00 26, 250. 00
115 731502 M NOR CONCRETE (M SCELLANEOUS VB 320 600. 00 192, 000. 00
CONSTRUCTI ON)

116 031724 MANUFACTURED STONE PAVI NG MR 130 150. 00 19, 500. 00
117 031725 BRI CK S| DEWALK M2 430 200. 00 86, 000. 00
118 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 202 10. 00 22, 020. 00
119 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 12, 450 9. 00 112, 050. 00
120 (S) 031726 WROUGHT | RON FENCE M 350 500. 00 175, 000. 00
121 (S) 031727 WROUGHT | RON PEDESTRI AN GATE EA 2 2, 000. 00 4, 000. 00
122 (S) 031728 WROUGHT | RON VEHI CULAR GATE EA 2 6, 000. 00 12, 000. 00
123 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 4. 000. 00 4, 000. 00
124 (S) 839603 CRASH CUSHI ON ( ADI EM EA 1 500. 00 500. 00
125 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 442 150. 00 66, 300. 00
126 839703 CONCRETE BARRI ER ( TYPE 60C) M 25 150. 00 3, 750. 00
127 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 1,020 150. 00 153, 000. 00
128 (F) 839728 CONCRETE BARRI ER ( TYPE 736R) M 84 150. 00 12, 600. 00
129 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 200 50. 00 10, 000. 00
130 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 010 2.00 12, 020. 00
131 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,190 5. 00 5. 950. 00
132 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 450 2.00 2. 900. 00
133 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 680 4. 00 2.720. 00
134 (S) 031730 MODI FY LI GHTI NG ( CI TY) LS LUMP SUM 100, 000. 00* 100, 000. 00
135 (S) 860297 SIGNAL AND LI GHTI NG (CI TY) LS LUMP SUM 100, 000. 00* 100, 000. 00
136 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 100, 000. 00* 100, 000. 00
137 (S) 031731 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00



04-291004 Bl D245

04- SF-101-4 CONTRACT PROPOSAL OF LOW BI DDER PAGE 16
09/ 03/ 03 09/ 05/ 03
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
138 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 10, 000. 00 10, 000. 00
139 999990 MOBI LI ZATI ON LS LUMP SUM 2, 350, 000. 00* 2,350, 000. 00
A 25,534,794. 25

B) 37 DAYS X 15000

A+B) 31, 159, 794. 25



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

04- 291004
04- SF- 101- 4
09/ 03/ 03

120, 000.
125, 000.
250.
300.
300.
36.

2.

12.

12.

12.

28, 000.
50.
400.

6, 000.
2, 000.
1, 500.
15.

2.

7.

6.

6.

10.
200.

00

20000.
1500000.
70800.
10000.
80000.
5000.
21000.
28000.
10000.
12000.
4000.
160000.
120000.
125000.
4750.
19500.
1200.
2124.
11220.
348.
4920.
120.
56000.
44000.
44000.
6000.
28000.
1500.
1350.
4440.
6860.
42.
3900.
220.
400.

SUMMARY

20. 000.

OF

.00
269.

RE MA I

20000.
1754000.
25960.
8500.
96000.
43000.
9030.
24000.
11400.
2400.
7092.
405000.
69000.
67000.
9101.
29965.
1172.
1475.
4207.
870.
19680.
100.
55240.
78320.
50820.
18000.
6510.
1300.
1170.
5550.
4900.
140.
1300.
330.
538.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

5, 000. 00~ 5000.
100, 000. 00* 100000.
20, 000. 00* 20000.
40, 000. 00* 40000.
20, 000. 00* 20000.
2, 000, 000. 00* 2000000.
20. 00 23600.
5, 000. 00* 5000.
20, 000. 00* 20000.
70, 000. 00* 70000.
60. 00 12600.
300. 00 12000.
1, 000. 00 10000.
10. 00 1500.
1, 000. 00 4000.
60, 000. 00* 60000.
30, 000. 00* 30000.
50, 000. 00* 50000.
30. 00 570.
60. 00 3900.
100. 00 400.
30. 00 1770.
1.00 5610.
40. 00 1160.
40. 00 16400.
20. 00 200.
10, 000. 00 20000.
60. 00 52800.
250. 00 27500.
24, 000. 00 24000.
300. 00 4200.
500. 00 500.
20. 00 1800.
2.00 4440.
4.00 3920.
30. 00 210.
1.00 650.
5. 00 110.
300. 00 600.

Bl D245
PAGE 17
09/ 05/ 03
FI FTH
Bl D AMOUNT
5, 000. 00~ 5000
70, 000. 00* 70000
25, 000. 00* 25000
80, 000. 00* 80000.
5, 000. 00~ 5000.
1, 725, 000. 00* 1725000.
20. 00 23600.
5, 000. 00* 5000.
80, 000. 00* 80000.
18, 000. 00* 18000.
35.00 7350.
1, 200. 00 48000.
1, 000. 00 10000.
40. 00 6000.
850. 00 3400.
160, 000. 00* 160000.
26, 000. 00* 26000.
280, 000. 00* 280000.
150. 00 2850.
300. 00 19500.
300. 00 1200.
25.00 1475.
1.00 5610.
20. 00 580.
25.00 10250.
4.00 40.
10, 000. 00 20000.
53. 00 46640.
235.00 25850.
18, 000. 00 18000.
780. 00 10920.
450. 00 450.
4.00 360.
2.00 4440.
2.20 2156.
25.00 175.
1.00 650.
2.00 44,
60. 00 120.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 291004
04- SF- 101- 4
09/ 03/ 03

70, 000.

5, 000.
10, 000.
60, 000.
72, 000.

110.
110.
100.
1, 200.
150.
275.

2, 600.

2, 600.

3, 100.
74, 000.

400.

00*

00*

00*
00

195000.
20000.
86100.

2000.

254250.

156600.
84000.
67500.

5850.
97400.
70000.

4620.

5000.
10000.
60000.

144000.
68200.
37400.
82000.

1440.

267000.

57750.
1638000.
23400.

527000.
74000.
64800.

SUMMARY

154.
2,100.
2, 000.
2, 500.

43, 000.

500.

OF

. 00*

- 00*

00*
00

RE MA I

195600.
20000.
76260.
10800.

565000.

348000.

103200.
49950.

9720.
97400.
30000.

3300.

2200.
25000.
30000.
70000.
36580.
20400.
50020.

600.

158420.

32340.
1323000.
18000.

425000.
43000.
81000.

NI NG BI DDERS

- 00*

- 00*

. 00*
- 00

193000.
20000.
61500.

2000.

226000.
87000.
60000.
67500.

9000.

146100.

50000.

1980.
200.
10000.
60000.
76000.
37200.
20400.
49200.
1200.

142400.
42000.

1575000.
45000.

510000.

100000.
97200.

Bl D245
PAGE 18
09/ 05/ 03
FI FTH
Bl D AMOUNT
300. 00 600
52.00 2028
440. 00 1320
680. 00 1360
27.00 9450
39. 00 16380
40. 00 10800
980. 00 980
4.00 26920
43. 00 19350
56. 00 3080
250. 00 250.
195, 600. 00* 195600.
20, 000. 00* 20000.
160. 00 65600.
500. 00 10000.
190. 00 214700.
195. 00 169650.
65. 00 78000.
52.00 70200.
120. 00 10800.
45. 00 219150.
53, 000. 00* 53000.
45. 00 2970.
375. 00 375.
10, 000. 00* 10000.
55, 000. 00* 55000.
35, 000. 00 70000.
50. 00 31000.
50. 00 17000.
50. 00 41000.
1, 000. 00 1200.
100. 00 178000.
250. 00 52500.
1, 950. 00 1228500.
2, 000. 00 18000.
2,550. 00 433500.
75, 000. 00* 75000.
400. 00 64800.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04-291004

04- SF-101-4
09/ 03/ 03
SECOND
BI D AMOUNT

400. 00 1208000. 00
400. 00 646000. 00
400. 00 61600. 00
400. 00 156800. 00
400. 00 26800. 00
2, 250. 00 38250. 00
600. 00 33000. 00
25. 00 28175. 00
35. 00 25900. 00
320. 00 12480. 00
3, 600. 00 50400. 00
3, 000. 00 84000. 00
200. 00 5400. 00
600. 00 16200. 00
3, 000. 00 81000. 00
1.20 1616400. 00
1.20 27480. 00
2.35 6133500. 00
2.00 5220000. 00
5. 00 5500. 00
225.00 2475. 00
300. 00 900. 00
5, 000. 00 60000. 00
700, 000. 00* 700000. 00
1, 000. 00 13000. 00
10, 000. 00* 10000. 00
700. 00 67900. 00
400. 00 5600. 00
600. 00 36600. 00
600. 00 34200. 00
600. 00 28800. 00
600. 00 25200. 00
700. 00 25200. 00
3, 000. 00 24000. 00
6, 000. 00 24000. 00
70. 00 5250. 00
90. 00 28800. 00
60. 00 7800. 00
60. 00 25800. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
635. 00 1917700. 00
749. 00 1209635. 00
245. 00 37730. 00
418. 00 163856. 00
178. 00 11926. 00
2, 060. 00 35020. 00
527. 00 28985. 00
22.00 24794. 00
19. 00 14060. 00
103. 00 4017. 00
2, 800. 00 39200. 00
1, 400. 00 39200. 00
175. 00 4725. 00
300. 00 8100. 00
8, 000. 00 216000. 00
1.18 1589460. 00
2.27 51983. 00
2.90 7569000. 00
.85 2218500. 00
15. 00 16500. 00
217. 00 2387. 00
470. 00 1410. 00
2,500. 00 30000. 00
754, 000. 00* 754000. 00
1, 600. 00 20800. 00
15, 000. 00* 15000. 00
335. 00 32495. 00
150. 00 2100. 00
528. 00 32208. 00
500. 00 28500. 00
623. 00 29904. 00
1, 210. 00 50820. 00
1, 983. 00 71388. 00
5, 340. 00 42720. 00
6, 600. 00 26400. 00
213.00 15975. 00
390. 00 124800. 00
161. 00 20930. 00
188. 00 80840. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

700. 00 2114000. 00
900. 00 1453500. 00
600. 00 92400. 00
800. 00 313600. 00
500. 00 33500. 00
1, 000. 00 17000. 00
600. 00 33000. 00
10. 00 11270. 00
20. 00 14800. 00
100. 00 3900. 00
2, 000. 00 28000. 00
5, 000. 00 140000. 00
300. 00 8100. 00
300. 00 8100. 00
6, 000. 00 162000. 00
1.20 1616400. 00
2.00 45800. 00
2.40 6264000. 00
.70 1827000. 00
10. 00 11000. 00
200. 00 2200. 00
300. 00 900. 00
8, 000. 00 96000. 00
800, 000. 00* 800000. 00
2,000. 00 26000. 00
10, 000. 00* 10000. 00
400. 00 38800. 00
500. 00 7000. 00
400. 00 24400. 00
300. 00 17100. 00
400. 00 19200. 00
500. 00 21000. 00
1, 000. 00 36000. 00
5, 000. 00 40000. 00
4,000. 00 16000. 00
100. 00 7500. 00
700. 00 224000. 00
500. 00 65000. 00
300. 00 129000. 00

Bl D245
PAGE 19
09/ 05/ 03
FI FTH
Bl D AMOUNT
915. 00 2763300. 00
885. 00 1429275. 00
350. 00 53900. 00
500. 00 196000. 00
625. 00 41875. 00
1, 200. 00 20400. 00
220. 00 12100. 00
62. 00 69874. 00
71.00 52540. 00
145. 00 5655. 00
1, 500. 00 21000. 00
2,500. 00 70000. 00
42.00 1134. 00
440. 00 11880. 00
12, 000. 00 324000. 00
1.08 1454760. 00
1.90 43510. 00
2.45 6394500. 00
.75 1957500. 00
10. 00 11000. 00
200. 00 2200. 00
400. 00 1200. 00
7, 500. 00 90000. 00
700, 000. 00* 700000. 00
1, 800. 00 23400. 00
8, 000. 00* 8000. 00
91. 00 8827. 00
55. 00 770. 00
85. 00 5185. 00
82.00 4674. 00
400. 00 19200. 00
424. 00 17808. 00
430. 00 15480. 00
4, 700. 00 37600. 00
4,600. 00 18400. 00
492. 00 36900. 00
400. 00 128000. 00
215. 00 27950. 00
270. 00 116100. 00



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138

139
TOT

04-291004

04- SF-101-4 SUMMARY OF REMA
09/ 03/ 03
SECOND THI RD
BI D AMOUNT Bl D AMOUNT
10. 00 22020. 00 3.00 6606. 00
20. 00 249000. 00 9. 00 112050. 00
300. 00 105000. 00 195. 00 68250. 00
2,500. 00 5000. 00 2,500. 00 5000. 00
5, 000. 00 10000. 00 3, 500. 00 7000. 00
15, 000. 00 15000. 00 550. 00 550. 00
15, 000. 00 15000. 00 17, 000. 00 17000. 00
125. 00 55250. 00 218. 00 96356. 00
125. 00 3125. 00 1, 900. 00 47500. 00
120. 00 122400. 00 190. 00 193800. 00
120. 00 10080. 00 260. 00 21840. 00
55. 00 11000. 00 40. 00 8000. 00
5.00 30050. 00 1.00 6010. 00
6. 00 7140. 00 1.75 2082. 50
5.00 7250. 00 2.00 2900. 00
10. 00 6800. 00 4.00 2720. 00
100, 000. 00* 100000. 00 90, 000. 00* 90000. 00
35, 000. 00* 35000. 00 66, 000. 00* 66000. 00
90, 000. 00* 90000. 00 100, 000. 00* 100000. 00
120, 000. 00* 120000. 00 90, 000. 00* 90000. 00
10, 000. 00 10000. 00 5, 000. 00 5000. 00
2,700, 000. 00* 2700000. 00 2, 658, 500. 00* 2658500. 00
A) 27,152, 004. 00 A) 27,208, 307. 00
B) 320 DAYS X 15000 B) 357 DAYS X 15000
A+B) 31, 952, 004. 00 A+B) 32, 563, 307. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
10. 00 22020.
8. 00 99600.
350. 00 122500
5, 000. 00 10000.
10, 000. 00 20000
5, 000. 00 5000
30, 000. 00 30000
300. 00 132600
320. 00 8000
100. 00 102000
150. 00 12600.
40. 00 8000.
2.00 12020.
4.00 4760.
2.00 2900.
4.00 2720.
100, 000. 00* 100000
40, 000. 00* 40000
100, 000. 00* 100000
140, 000. 00* 140000
10, 000. 00 10000.
2,500, 000. 00* 2500000
A) 25, 859, 210. 00
B) 460 DAYS X 15000
A+B) 32,759, 210. 00

Bl D245
PAGE 20
09/ 05/ 03
FI FTH
Bl D AMOUNT
5.50 12111
5.50 68475
197. 00 68950
1, 200. 00 2400
1, 800. 00 3600
3, 800. 00 3800
15, 000. 00 15000
75. 00 33150
75. 00 1875
68. 00 69360
68. 00 5712
35. 00 7000
2.00 12020
4.00 4760
2.20 3190
3.50 2380.
100, 000. 00* 100000
35, 000. 00* 35000.
95, 000. 00* 95000.
120, 000. 00* 120000
10, 000. 00 10000
2,530, 000. 00* 2530000
A) 25, 626, 403. 00
B) 480 DAYS X 15000

A+B) 32, 826,

403. 00



04-291004 Bl D245

04- SF-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 21
09/ 03/ 03 09/ 05/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 5, 000. 00* 5000. 00 3, 500. 00~ 3500. 00 5, 306. 00* 5306. 00

2 50, 000. 00* 50000. 00 60, 000. 00* 60000. 00 72,161. 00* 72161. 00

3 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00 31, 836. 00* 31836. 00

4 55, 000. 00* 55000. 00 70, 000. 00* 70000. 00 66, 855. 00* 66855. 00

5 15, 000. 00* 15000. 00 20, 000. 00* 20000. 00 10, 000. 00~ 10000. 00

6 2,200, 000. 00* 2200000. 00 1, 700, 000. 00* 1700000. 00 2,677,192, 00* 2677192. 00

7 35. 00 41300. 00 40. 00 47200. 00 16. 00 18880. 00

8 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 2, 653. 00* 2653. 00

9 40, 000. 00* 40000. 00 75, 000. 00* 75000. 00 71, 715. 00* 71715. 00
10 25, 000. 00* 25000. 00 50, 000. 00* 50000. 00 25, 172. 00* 25172. 00
11 40. 00 8400. 00 50. 00 10500. 00 54.00 11340. 00
12 800. 00 32000. 00 1, 000. 00 40000. 00 517. 00 20680. 00
13 2,000. 00 20000. 00 1, 500. 00 15000. 00 925. 00 9250. 00
14 50. 00 7500. 00 55. 00 8250. 00 60. 00 9000. 00
15 400. 00 1600. 00 500. 00 2000. 00 1, 060. 00 4240. 00
16 150, 000. 00* 150000. 00 175, 000. 00* 175000. 00 106, 119. 00* 106119. 00
17 20, 000. 00* 20000. 00 25, 000. 00* 25000. 00 26, 530. 00* 26530. 00
18 150, 000. 00* 150000. 00 200, 000. 00* 200000. 00 264, 407. 00* 264407. 00
19 75. 00 1425. 00 20. 00 380. 00 71. 00 1349. 00
20 95. 00 6175. 00 55. 00 3575. 00 123. 00 7995. 00
21 425. 00 1700. 00 270. 00 1080. 00 238. 00 952. 00
22 22.00 1298. 00 25. 00 1475. 00 91. 00 5369. 00
23 1.00 5610. 00 1.10 6171. 00 2.00 11220. 00
24 50. 00 1450. 00 45. 00 1305. 00 106. 00 3074. 00
25 40. 00 16400. 00 35.00 14350. 00 41. 00 16810. 00
26 5. 00 50. 00 3.00 30. 00 49. 00 490. 00
27 15, 000. 00 30000. 00 25, 000. 00 50000. 00 21,633.00 43266. 00
28 70. 00 61600. 00 150. 00 132000. 00 49. 00 43120. 00
29 300. 00 33000. 00 175. 00 19250. 00 493. 00 54230. 00
30 15, 000. 00 15000. 00 20, 000. 00 20000. 00 28, 652. 00 28652. 00
31 600. 00 8400. 00 1, 500. 00 21000. 00 259. 00 3626. 00
32 750. 00 750. 00 1, 500. 00 1500. 00 2,079. 00 2079. 00
33 15. 00 1350. 00 15. 00 1350. 00 23.00 2070. 00
34 2.00 4440. 00 2.10 4662. 00 13. 00 28860. 00
35 2.25 2205. 00 2.25 2205. 00 14. 00 13720. 00
36 25.00 175. 00 25. 00 175. 00 643. 00 4501. 00
37 1.50 975. 00 1.00 650. 00 3.00 1950. 00
38 5. 00 110. 00 2.00 44. 00 46. 00 1012. 00
39 100. 00 200. 00 150. 00 300. 00 252. 00 504. 00




04-291004 Bl D245

04- SF-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 22
09/ 03/ 03 09/ 05/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 1, 100. 00 2200. 00 1, 200. 00 2400. 00 252. 00 504. 00
41 165. 00 6435. 00 80. 00 3120. 00 248. 00 9672. 00
42 750. 00 2250. 00 1, 200. 00 3600. 00 1, 415. 00 4245. 00
43 1, 500. 00 3000. 00 1, 800. 00 3600. 00 4,828. 00 9656. 00
44 230. 00 80500. 00 100. 00 35000. 00 77.00 26950. 00
45 230. 00 96600. 00 100. 00 42000. 00 76. 00 31920. 00
46 70. 00 18900. 00 75. 00 20250. 00 52.00 14040. 00
47 500. 00 500. 00 2, 600. 00 2600. 00 2,132.00 2132.00
48 3.00 20190. 00 5.00 33650. 00 9. 00 60570. 00
49 90. 00 40500. 00 120. 00 54000. 00 81. 00 36450. 00
50 10. 00 550. 00 40. 00 2200. 00 51.65 2840. 75
51 2, 000. 00 2000. 00 1, 000. 00 1000. 00 1, 110. 00 1110. 00
52 195, 000. 00* 195000. 00 195, 600. 00* 195600. 00 430, 817. 00~* 430817. 00
53 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00 17, 387. 00* 17387. 00
54 234.00 95940. 00 175. 00 71750. 00 176. 00 72160. 00
55 150. 00 3000. 00 130. 00 2600. 00 236. 00 4720. 00
56 260. 00 293800. 00 250. 00 282500. 00 197. 00 222610. 00
57 275.00 239250. 00 500. 00 435000. 00 174. 00 151380. 00
58 75. 00 90000. 00 75. 00 90000. 00 39. 00 46800. 00
59 75. 00 101250. 00 160. 00 216000. 00 37.00 49950. 00
60 65. 00 5850. 00 200. 00 18000. 00 115. 00 10350. 00
61 38. 00 185060. 00 60. 00 292200. 00 39. 00 189930. 00
62 50, 000. 00* 50000. 00 140, 000. 00* 140000. 00 56, 243. 00* 56243. 00
63 850. 00 56100. 00 15. 00 990. 00 69. 00 4554, 00
64 500. 00 500. 00 250. 00 250. 00 377.00 377.00
65 10, 000. 00* 10000. 00 12, 000. 00* 12000. 00 10, 612. 00* 10612. 00
66 55, 000. 00* 55000. 00 70, 000. 00* 70000. 00 62, 080. 00* 62080. 00
67 36, 000. 00 72000. 00 35, 000. 00 70000. 00 37, 885. 00 75770. 00
68 59. 00 36580. 00 55. 00 34100. 00 36. 00 22320. 00
69 145. 00 49300. 00 55. 00 18700. 00 86. 00 29240. 00
70 65. 00 53300. 00 55. 00 45100. 00 46. 00 37720. 00
71 1.00 1.20 200. 00 240. 00 1, 769. 00 2122. 80
72 90. 00 160200. 00 80. 00 142400. 00 85. 00 151300. 00
73 160. 00 33600. 00 250. 00 52500. 00 215. 00 45150. 00
74 2,100. 00 1323000. 00 2,200. 00 1386000. 00 3, 190. 00 2009700. 00
75 2, 000. 00 18000. 00 4, 500. 00 40500. 00 3, 402. 00 30618. 00
76 2,600. 00 442000. 00 2,500. 00 425000. 00 3,476. 00 590920. 00
77 65, 000. 00* 65000. 00 80, 000. 00* 80000. 00 90, 201. 00* 90201. 00
78 350. 00 56700. 00 330. 00 53460. 00 241. 00 39042. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 291004
04- SF- 101- 4
09/ 03/ 03

300.
400.
1, 000.
735, 000.
2, 000.
7, 500.
1, 425.
50.

1, 275.
1, 085.
1, 330.
640.

1, 285.
4, 400.
3, 000.
100.
600.
400.
425.

2878060.
888250.
42350.
107800.
35175.
30600.
11000.
50715.
81400.
6825.
21000.
28.

2700.
12420.
270000.
1508640.
36640.
6264000.
1174500.
27500.
3300.
1200.
12000.
735000.
26000.
7500.
138225.
700.
77775.
61845.
63840.
26880.
46260.
35200.
12000.
7500.
192000.
52000.
182750.

SUMMAR

750,

Y

OF

.00
. 00*
.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

RE MA I

2265000.
2099500.
53900.
254800.
55275.
1700.
9625.
61985.
40700.
3510.
32200.
210000.
2025.
10800.
189000.
1481700.
52670.
6264000.
2479500.
22000.
2200.
1500.
12000.
750000.
26000.
7200.
33950.
5600.
28975.
28500.
22080.
23100.
21960.
28000.
12000.
37500.
80000.
22750.
43000.

NI NG B

| DDERS
El GHTH
AMOUNT

734. 00 2216680.
773.00 1248395.
363. 00 55902.
645. 73 253126.
444,00 29748.
121. 00 53057.
193. 00 10615.
53. 45 60238.
100. 00 74000.
313. 00 12207.
630. 00 22820.
054. 57 85527.
79. 00 2133.
393. 00 10611.
478. 00 201906.
1.33 1791510.
2.00 45800.
2.49 6498900.
.84 2192400.
23. 00 25300.
797. 00 8767.
595. 00 4785.
532. 00 6384.
939. 00* 794939.
073. 00 26949.
655. 00* 7655.
293. 00 28421.
436. 00 6104.
339. 00 20679.
534. 00 30438.
698. 00 33504.
560. 00 23520.
698. 00 25128.
420. 00 51360.
477. 00 29908.
582. 00 118650.
499. 00 159680.
308. 00 40040.
342. 00 147060.

Bl D245
PAGE 23
09/ 05/ 03



04-291004 Bl D245

04- SF-101-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 24
09/ 03/ 03 09/ 05/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT

118 3.00 6606. 00 3.00 6606. 00 9. 00 19818. 00
119 4.00 49800. 00 7.00 87150. 00 11.00 136950. 00
120 450. 00 157500. 00 500. 00 175000. 00 122. 00 42700. 00
121 2, 000. 00 4000. 00 2,500. 00 5000. 00 1,591. 00 3182. 00
122 6, 000. 00 12000. 00 6, 500. 00 13000. 00 3,182. 00 6364. 00
123 4, 000. 00 4000. 00 3, 850. 00 3850. 00 424. 30 424. 30
124 16, 000. 00 16000. 00 15, 000. 00 15000. 00 24,397. 00 24397. 00
125 125. 00 55250. 00 120. 00 53040. 00 397. 00 175474. 00
126 225.00 5625. 00 170. 00 4250. 00 411. 00 10275. 00
127 130. 00 132600. 00 250. 00 255000. 00 423. 00 431460. 00
128 255. 00 21420. 00 400. 00 33600. 00 434. 00 36456. 00
129 40. 00 8000. 00 35.00 7000. 00 114. 00 22800. 00
130 2.00 12020. 00 2.10 12621. 00 3.00 18030. 00
131 4.25 5057. 50 4.30 5117. 00 5. 00 5950. 00
132 2.25 3262. 50 2.20 3190. 00 3.00 4350. 00
133 3.50 2380. 00 3.50 2380. 00 5. 00 3400. 00
134 100, 000. 00* 100000. 00 100, 000. 00* 100000. 00 53, 037. 00* 53037. 00
135 50, 000. 00* 50000. 00 35, 000. 00* 35000. 00 55, 158. 00* 55158. 00
136 125, 000. 00* 125000. 00 100, 000. 00* 100000. 00 143, 200. 00* 143200. 00
137 115, 000. 00* 115000. 00 150, 000. 00* 150000. 00 210, 557. 00* 210557. 00
138 6, 000. 00 6000. 00 10, 000. 00 10000. 00 16, 972. 00 16972. 00
139 2,560, 000. 00* 2560000. 00 2, 250, 000. 00* 2250000. 00 2,500, 000. 00* 2500000. 00
TOT A) 25, 615, 268. 20 A) 27,319, 271. 00 A) 28, 738, 150. 12

B) 485 DAYS X 15000 B) 490 DAYS X 15000 B) 525 DAYS X 15000

A+B) 32, 890, 268. 20 A+B) 34, 669, 271. 00 A+B) 36, 613, 150. 12



